

Instagram Growth & Lead Generation for EES Remodeling

Prepared for Mosua

EES Remodeling

Proposal valid for 7 days from date of issue



\$500/mo

Base management retainer

Daily cadence

Posts, reels, and stories

10% / 5% / 3%

Pay-per-close commission tiers

2 counties

Miami-Dade + Palm Beach focus

Executive Summary

Thank you for the opportunity to present this proposal. Real Advancement is proposing a formal partnership designed to help EES Remodeling generate a more consistent pipeline of qualified residential remodeling opportunities through Instagram. Rather than charging a large fixed fee with little accountability, this structure combines a modest monthly retainer with performance-based compensation tied to closed revenue.

The strategy is built for the types of projects EES Remodeling most wants to win: kitchens, bathrooms, additions, flooring, decks, and full-home renovations. The campaign will emphasize premium residential work and reduce time spent responding to low-intent inquiries or smaller handyman-style jobs.

Why this model is positioned to win

Low upfront commitment, daily visibility in-market, qualified lead handoff, and shared incentives once revenue is actually closed.

Geographic focus

Campaign targeting will focus on homeowners across Miami-Dade County and Palm Beach County, with messaging tailored to higher-value residential markets already served by EES Remodeling.

Primary Objectives

- Increase local brand visibility and trust among homeowners seeking mid-size and large remodeling projects.
- Maintain a daily publishing rhythm so EES Remodeling appears active, credible, and top-of-mind in its service markets.
- Filter and qualify inbound interest before it reaches the contractor, saving time and improving sales efficiency.
- Align agency compensation with actual business outcomes rather than vanity metrics alone.

Recommended refinement included in this draft

To make the proposal easier for EES Remodeling to approve, this version includes a fairness clarification: any *active pre-existing opportunities already in the pipeline at onboarding may be identified in advance and excluded from commission*. That reduces friction while preserving the performance-based structure.

Scope of Services

Service Area	Included Scope
Instagram content management	Daily publishing cadence across posts, reels, and stories, including content planning, caption writing, editing, scheduling, hashtags, geotags, and post optimization.
Audience engagement	Profile management, comment monitoring, response handling, and activity designed to keep the account relevant and visible in local markets.
Lead vetting & DM management	Direct message management, inquiry screening, qualification for project fit, and handoff of serious prospects only.
Monthly reporting & optimization	Monthly summary of activity, lead quality observations, content learnings, and next-step adjustments to improve conversion over time.
Content collaboration	No on-site filming is included. EES Remodeling will consistently share jobsite photos and videos; Real Advancement will edit, package, and publish those assets into Instagram-ready content.

Ideal project profile

Campaign creative and qualification standards will prioritize kitchens, bathrooms, additions, flooring, decks, and full-home renovations. Smaller handyman-style jobs are not the target.

Qualified lead checklist

Homeowner or decision-maker • In service area • Remodeling need aligned with EES capabilities • Real intent/timeline • Budget range and contact readiness confirmed before handoff.

First 90 Days: Recommended Rollout

Phase	Timing	Primary Activities
Onboarding & setup	Week 1	Intake, account review, positioning, content intake process, messaging alignment, and target-market setup.
Publishing & engagement	Weeks 2-4	Daily content rollout, audience activity, DM monitoring, comment management, and initial qualification workflows.
Optimization & lead handling	Months 2-3	Refine creative themes, improve lead quality, track closes, and optimize which content produces higher-value remodeling conversations.

Operating Assumption

The strongest results will come from consistent project media supplied by EES Remodeling. The more frequently completed projects, progress shots, before-and-after content, and homeowner-friendly visuals are shared, the more effectively Real Advancement can build trust and qualify larger project opportunities through Instagram.

Commercial Structure

This compensation model is designed to keep fixed overhead low while rewarding Real Advancement only when the partnership produces real revenue.

Component	Amount / Rate	Notes
Monthly retainer	\$500 per month	Covers daily Instagram management, content creation/editing, posting, engagement, DM handling, lead vetting, and monthly optimization. No on-site filming included.
Small projects	10% commission (up to \$10,000)	Applies to smaller remodeling scopes that still meet the campaign's qualification standards.
Medium projects	5% commission (\$10,000-\$25,000)	Examples may include bathroom remodels, flooring packages, decks, and similar mid-range residential work.
Large projects	3% commission (\$25,000+)	Examples may include kitchens, additions, full-home renovations, and other larger residential projects.

Term	Description
Exclusivity	Qualified leads generated through this program will be sent exclusively to EES Remodeling and will not be sold to competing contractors.
Lead attribution	Commission applies to opportunities generated or materially influenced by Instagram activity, direct messages, content, or follow-up conducted by Real Advancement. Pre-existing active opportunities may be identified at onboarding and excluded.
Transparency	Upon closing a qualified lead from the program, EES Remodeling will share the final signed contract or estimate so compensation is aligned to the actual project value.
Payment timing	Commission becomes due within 7 days of EES Remodeling receiving the initial client deposit for the project.
Initial term	A 3-month initial term is recommended to allow time for content consistency, audience warming, and optimization. After that, the agreement may continue month-to-month.
Proposal validity	This proposal is valid for 7 calendar days from delivery.

Acceptance & Next Step

If the structure above is acceptable, the next step is to approve the proposal, confirm onboarding details, and begin the content intake process so publishing can start promptly.

Accepted for EES Remodeling

Name: _____

Signature: _____


Date: _____

Presented by

Fred Sales

Real Advancement

703-399-4394 | hello@realestateadvancement.com



Appendix A. Visual summary of the proposed hybrid model combining daily Instagram management with performance-based lead generation compensation.